

UPPER BRUSHY CREEK WCID  
MODIFICATIONS TO FLOOD PREVENTION DAMS NO. 3 AND 4  
BKW08426

ADDENDUM NO. 1  
September 25, 2009

The date, time and location for the submission of bid are unchanged.

BID DATE: Tuesday, September 29, 2009 at 2:00 pm

*The following additions, deletions, modifications, or clarifications shall be made to the appropriate sections of the plans and specifications and shall become a part of the Contract Documents. Bidders shall acknowledge receipt of this Addendum in the space provided on the Bid form.*

**BIDDING REQUIREMENTS:**

A1-1 SECTION 00300 – BID PROPOSAL

- A. Deletion: Delete page 00300-1 and 00300-2 and insert the pages included with the addenda.  
Clarification: The only change is the quantity of item A.22, remove existing fence. This quantity increase covers removing the existing fence at the toe of the slopes. The new fence is to be installed along the existing fence alignment.

**DAM 3 DRAWINGS:**

A1-2 SHEET 4 OF 12

- A. Reference: Detail 1

Change the compacted earthen infill note to read: "Compacted earthen infill. See Detail 7, Sheet 9."

- B. Reference: Detail 2

Change the elevations shown on the detail according to the table below:

Elevation on Plans	Correct Elevation
908.30	908.03
908.28	908.01
907.30	907.03

A1-3 SHEET 8 OF 12

- A. Reference: Detail 2


Change the reinforcement to #4 bars.  
Change the wall thickness to 8" and the upstream toe to 9".

**DAM 4 DRAWINGS:**

A1-4 SHEET 6 OF 10

- A. Reference: Detail 2

Change the reinforcement to #4 bars.



END OF ADDENDUM NO. 1

**00300 BID PROPOSAL**

PROPOSAL OF \_\_\_\_\_,

a Corporation organized and existing under the laws of the State of \_\_\_\_\_, or a partnership consisting of \_\_\_\_\_, or an individual doing business as \_\_\_\_\_.

TO: UPPER BRUSHY CREEK WATER CONTROL AND IMPROVEMENT DISTRICT

PROPOSAL FOR: MODIFICATIONS TO FLOOD PREVENTION DAMS NO. 3 AND 4

The undersigned Bidder hereby proposes and agrees, if this bid is accepted, to provide all necessary labor, superintendence, machinery, equipment, tools, materials, services and other facilities to complete fully all the Work as provided in the Contract Documents within the time indicated for the following prices in both words and figures of:

Item No.	Description of Item	Unit	No. of Units	Unit Price	Extended Amount Bid
<b>Modifications To Flood Prevention Dam No. 3</b>					
<b>BASE BID ITEMS</b>					
A.1	Mobilization and Demobilization	LS	1	\$	\$
A.2	Temporary Erosion and Sediment Controls	LS	1	\$	\$
A.3	Site Preparation, Site Maintenance and Site Restoration	LS	1	\$	\$
A.4	Care of Water During Construction	LS	1	\$	\$
A.5	Clearing and Grubbing	LS	1	\$	\$
A.6	Excavation - Unclassified	CY	250	\$	\$
A.7	Concrete - Parapet Wall Stem - Colored	CY	475	\$	\$
A.8	Concrete - Parapet Wall Footing	CY	625	\$	\$
A.9	Concrete - Slope Paving	CY	50	\$	\$
A.10	Compacted Fill	CY	450	\$	\$
A.11	Erosion Control Blanket	SY	24,000	\$	\$
A.12	Topsoil	CY	3,600	\$	\$
A.13	Grass Seeding	SY	24,000	\$	\$
A.14	Wildflower Seeding	SY	24,000	\$	\$
A.15	Rock Riprap Infill	CY	8,000	\$	\$
A.16	Survey Monuments	EA	23	\$	\$
A.17	Anti-graffiti Coating	SF	41,000	\$	\$
A.18	Piezometer Modification	EA	1	\$	\$
A.19	Flexible Base	CY	1,400	\$	\$
A.20	Float Switch Protection Box	LS	1	\$	\$
A.21	14-ft Gate	EA	5	\$	\$
A.22	Remove Existing Fence	LF	6,500	\$	\$
A.23	Barbed Wire Fencing -- 5 Strand	LF	6,500	\$	\$
A.24	Watering and Maintenance of Seeding	EA	20	\$	\$
TOTAL AMOUNT BASE BID (Sum of Items A.1 through A.24)				\$	\$
_____				\$	_____
Words				Figure	

Item No.	Description of Item	Unit	No. of Units	Unit Price	Extended Amount Bid
<b>Modifications To Flood Prevention Dam No. 4</b>					
<b>BASE BID ITEMS</b>					
B.1	Mobilization and Demobilization	LS	1	\$	\$
B.2	Temporary Erosion and Sediment Controls	LS	1	\$	\$
B.3	Site Preparation, Site Maintenance and Site Restoration	LS	1	\$	\$
B.4	Care of Water During Construction	LS	1	\$	\$
B.5	Concrete - Parapet Wall Stem - Colored	CY	200	\$	\$
B.6	Concrete - Parapet Wall Footing	CY	390	\$	\$
B.7	Concrete - Mow Strip	CY	25	\$	\$
B.8	Compacted Fill	CY	5,000	\$	\$
B.9	Erosion Control Blanket	SY	8,600	\$	\$
B.10	Topsoil	CY	1,200	\$	\$
B.11	Grass Seeding	SY	8,600	\$	\$
B.12	Wildflower Seeding	SY	8,600	\$	\$
B.13	Switchgrass Stolons - 1 Gallon	EA	400	\$	\$
B.14	Indian Grass Stolons - 1 Gallon	EA	400	\$	\$
B.15	Survey Monuments	EA	12	\$	\$
B.16	Anti-graffiti Coating	SF	1,700	\$	\$
B.17	Piezometer Modification	EA	1	\$	\$
B.18	Flexible Base	CY	600	\$	\$
B.19	14-ft Gate	EA	2	\$	\$
B.20	Barbed Wire Fencing – 5 Strand	LF	1,000	\$	\$
B.21	Remove and Replace Existing White Fencing	LF	1,200	\$	\$
B.22	Access Road to FM-1431	LS	1	\$	\$
B.23	Watering and Maintenance of Seeding	EA	20	\$	\$
TOTAL AMOUNT BASE BID (Sum of Items B.1 through B.23)				\$	\$
_____				\$	_____
Words				Figure	

Bidders who submit bids on both dams who do not want award of only one dam should check the box below.

**Bid For Award Of Both Dams Only.**

**BID GUARANTY:** Attached to this Bid Proposal is a bid guarantee in the amount of not less than five (5%) percent of the total amount of the Base Bid, \_\_\_\_\_ Dollars (\$\_\_\_\_\_). Following the Bid opening, submitted Bids may not be withdrawn for a period of sixty (60) calendar days. Award of Contract will occur within this period, unless mutually agreed between the parties. The bid guaranty may become the property of the OWNER, or the OWNER may pursue any other action allowed by law, if Bidder (i) withdraws a submitted Bid within a period of sixty (60) calendar days; (ii) fails to submit the required post bid information within five (5) calendar days, or any mutually agreed extension of that period; or (iii) fails to execute the Contract and furnish the prescribed documentation (bonds, insurance, etc.) needed to complete execution of the Contract within fifteen (15) calendar days after Notice of Award, or any mutually agreed extension of that period.

**TIME OF COMPLETION:** The undersigned Bidder agrees to commence work within ten (10) calendar days after written notice as specified in a written "Notice to Proceed" to be issued by OWNER, and to substantially complete construction of the work within the following calendar days after the Notice to Proceed.

Modifications to Flood Prevention Dams No. 3 only

180 calendar days

**Bid Proposal**  
**BKW08426 (Dams 3 and 4)**  
**Addendum No. 1**

00300-2